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TASK ORDER 
Waste Characterization and Related Tasks 

BACKGROUND 

The Office of Resource Conservation and Recovery (ORCR) is working to support 
advances in the integrated management of wastes. As part of this effort, we need to characterize 
municipal solid waste (MSW) generation and management and also broaden our focus to wastes 
in general. 

In the past, EPA has developed several reports on the Characterization of Municipal 
Solid Waste in the United States. The most recent full report in this series is named "Municipal 
Solid Waste in the United States: 2011 Facts and Figures." It contains an executive summary 
and the full report. The most recent fact sheet is named "Municipal Solid Waste Generation, 
Recycling, and Disposal in the United States: Facts and Figures for 2012." 

The purpose of this task order is to develop the full report, "Waste in the United States: 
2013 Facts and Figures". The contractor shall present the data in tables, writing it up in 3 
chapters, an executive summary, and appropriate appendices, table of contents, list of figures, 
and references. A fact sheet shall also be developed, based on 2013 data. The full report 
developed for the year 2011 shall be used as a starting point for the 2013 full report. The fact 
sheet for 2012 shall be used as a starting point for the 2013 fact sheet. In addition, information 
on waste beyond municipal solid waste (MSW) shall be included in the full report and the fact 
sheet and the design shall differ (see Tasks 3, 9, and 10). Previous full reports and fact sheets are 
available at http://www.epa.gov/epawaste/nonhaz/municipal/msw99.htm 

The Waste Characterization Report shall analyze the composition and amounts of 
America's MSW, and include how those materials are recycled, incinerated and landfilled. The 
methodology used shall be a ''top-down" materials flow approach to estimate the size of the 
waste stream. Data shall be gathered from a wide variety of public and private sources, such as 
the Department of Commerce, the Census Bureau, and trade associations. 

All data collection, assessment and quality issues associated with this task order shall 
adhere to EPA data quality guidance and requirements, as established in CIO 2105, EPA Quality 
Manual CIO 2105-P-01-0, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/gualitv/ga docs.html As part ofthe monthly progress reports for this task 
order, the contractor shall provide a summary of all data quality activities conducted during each 
month. The data gathered shall be the most recent data available. 

Performance under this task order requires the contractor to develop deliverables that are 
considered by EPA to be "Communications Products". The contractor shall develop 
Communications Products in accordance with EPA 's Policy and Implementation Guide for 
Communications Product Development and Approval found here: 
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http:/ /www.epa.gov/productreview/guide/index.html. Additionally, if Communications Products 
require the use of EPA graphics, logos, or other identifiable materials, the Communications 
Products are further subject to the standards in EPA's Visual and Product Standards Graphics 
Manual found here: http://wedcor.cor.epa.gov/pages/TIMNisualidentity-6-19-07.pdf. 

If this task order requires use ofRCRA Confidential Business Information (CBI), the contractor 
and contractor employees shall abide by all RCRA CBI requirements at 40 CFR Part 2, Subpart 
B, including 40 CFR 2.305(h)(2), incorporating by reference 40CFR2.30l(h)(2), as well as 40 
CFR 260.2, 270.12, and 270.115, and requirements and stipulations found in the RCRA CBI 
Security Manual. The contractor shall identify in the work plan budget all estimated costs for 
dealing with CBI requirements per the contract. CBI is potentially included only in Tasks 1 and 
2. 

NOTE: Contractor personnel attending meetings and working in other situations where their 
status is not obvious to third parties must be required to identify themselves as such to avoid 
creating the impression in the minds of members of the public that they are Government officials. 

PURPOSE OF TASK ORDER 

The purpose of this task order is to develop characterization data on MSW Source 
Reduction, Recycling, Generation, and Disposal for 2013 and perform several related tasks. 
Specific objectives include: 

(1) Update estimates of the materials and products in MSW for 2013. 

(2) Develop the 2013 versions of all the charts, tables and figures provided in chapter 2 and 3 of 
the full2011 report, as slightly modified in the 2012 Tables and Figures. 

(3) Prepare the 2013 executive summary and full report, including waste beyond MSW. 

(4) Prepare the Fact Sheet, "Waste Generation, Recycling, and Disposal in the United States: 
Facts and Figures for 2013," based in part on the similar document, "Municipal Solid Waste 
Generation, Recycling, and Disposal in the United States: Facts and Figures for 2012." 

( 5) Re-design the full report and fact sheet. 

(6) Develop charts in data.gov/EDG format. 

(7) Source reduction of packaging. 

(8) Food waste estimates. 

(9) Electronics generation and recovery methodology 
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EPW10055/0074 
(1 0) Economics scoping memos 

(11) Construction and demolition debris 

(12) Waste wheel generation estimates 

(13) Integration of new state data into full report 

(14) 508-compliant versions of memos 

(15) Transition to a web-based report 

The work to be completed and the schedule of deliverables are included in the tasks and subtasks 
detailed below. 

Task 1 - Develop 2013 Data on MSW Source Reduction, Recycling, Generation, and 
Disposal (Task 5 of Contract-level SOW) 

The contractor shall prepare figures and tables that present the 2013 MSW data, to be 
presented in the 2013 fact sheet and the 2013 full report. 

For this task order, MSW generation shall be characterized by the material flows 
methodology, a materials balance approach. This methodology was developed by EPA in the 
mid-1970's, and has been used in an early series of characterization reports in that decade and 
later in the 1980's and 1990's. Through these reports, a more-than 30-year data series on products 
and materials has been developed. The data for these reports consists of publicly available 
information from the U.S. Department of Commerce, trade associations, and similar sources. 

As has been done in previous reports, estimated generation ofMSW shall be based on 
adjusted production data for the products identified as municipal solid waste. Management of 
MSW through recycling, composting, combustion, and landfilling shall be estimated through 
literature searches and other published data on materials recovery, and numbers of combustion 
facilities. MSW combustion facilities shall be broken down by type, with numbers of 
combustion facilities, and number of conversion facilities, such as pyrolysis and gasification, also 
provided. 

Subtask 1.1- Update Estimates of Materials and Products in MSW for 2013 

The contractor shall update the estimates of the materials and products in municipal solid 
waste for 2013. The methodology used to update these estimates shall be based on the EPA­
approved methodology used in the previous characterization reports, their corresponding 
executive summaries, and the 2012 fact sheet, that can be found at 
http://www.epa.gov/epawaste/nonhaz/municipaVmsw99.htm 
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The deliverable shall be the tables and charts similar to those in Chapter 2 and 3 of the 
"Municipal Solid Waste in the United States: 2011 Facts and Figures." These were slightly 
modified in "Tables and Figures for 2012", available at the website mentioned above. There are 
approximately 40 such tables and charts. Also included, shall be a 2-4 page progress report on 
the update of the materials and product estimates. The progress report shall include a 
description of key methodological issues and how they are proposed to be addressed. 

Deliverables 

Chapter 2 and 3 Tables and Charts 
Progress Report · 

Due Date 

August 21, 2014* 
August 21, 2014* 

*Or dates as agreed upon by the tocor and the contractor. 

Subtask 1.2 - Draft 2013 Executive Summary Report, based on data developed for Subtask 
1.1 

The contractor shall write the executive summary (ES) for "Waste Characterization in the 
United States: 2013 Facts and Figures", based on data developed for Task 1.1. The executive 
summary for the 2011 waste characterization report shall be used as a starting point for the 2013 
ES. The 2013 ES may differ in style (see Task 3) and may also include waste beyond MSW, in 
particular, C&D debris and the waste wheel (see Tasks 9 and 10). 

Deliverables 

First draft ES for 2013 

Second draft ES for 2013 

Due Date 

September 5, 2014* 

One week after receipt of comments from EPA 
TO COR 

*Or date as agreed upon by the tocor and the contractor. 

Subtask 1.3- Draft 2013 Full Report, based on data developed for task 1.1 

The contractor shall write the full report for "Waste Characterization in the United States: 
2013 Facts and Figures," based on data developed for Task 1.1. The contractor shall provide a 
written rationale for any significant data changes. The contractor shall provide additional detail 
regarding the generation and recovery of food scraps and yard trimmings. The report may differ 
in style (see Task 3) and the appendices may include waste beyond MSW, in particular, C&D 
debrisand the waste wheel (see Tasks 9 and 10). 

Deliverables Due Date 
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First draft report for 2013 

Revised draft report for 2013 

2nd revised draft report for 2013 

Final report for 2013 

September 5, 2014* 

One week after receipt of comments from EPA 
TO COR 

One week after receipt of comments from EPA 
TO COR 

One week after receipt of comments from EPA 
TO COR 

*Or date as agreed upon by the tocor and the contractor. 
Task 2 - Develop Fact Sheet for 2013 Data (Task 4 of Contract-level SOW) 

The contractor shall develop a 2013 fact sheet, (FS) using "Municipal Solid Waste 
Generation, Recycling, and Disposal in the United States: Facts and Figures for 2012" as a 
starting point. This fact sheet shall contain benefits numbers from the WARM model, similar to 
the 2012 fact sheet. The EPA TOCOR shall provide the benefits numbers to the contractor. The 
fact sheet may differ in style (see Task 3) and may include waste beyond MSW, in particular, 

· C&D debris and the waste wheel (Tasks 9 and 1 0). The contractor shall also provide the excel 
versions of the figures from the fact sheet to EPA. 

Deliverables 

First draft FS for 2013 

Revised draft FS for 2013 

2nd draft FS for 2013 

3rd draft FS for 2013 

Final FS for 2013 

Excel figures for 2013 

Due Date 

September 18, 2014* 

One week after receipt of 
comments from EPA TOCOR 

One week after receipt of comments 
from EPA TOCOR 

One week after receipt of comments from 
EPATOCOR 

One week after receipt of 
comments from EPA TOCOR 

One week after EPA TOCOR receives 
Final FS 

*Or date as agreed upon by the tocor and the contractor. 
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Task 3 - Re-design of the full report and fact sheet (Task x of Contract-level SOW) 

The contractor shall re-design the fact sheet so it has a new look. The fact sheet shall be in full 
color. This new look shall coordinate with the design of the full report. The full report shall 
include some 3-D pie charts, more pie charts and graphs in color, and an attractive cover. 

Deliverables Due Date 

Example first page of re-designed fact sheet 
and cover of full report 

September 5, 2014* 

2nd draft first page of re-designed fact sheet 
and cover of full report 

One week after receipt of comments from 
EPATOCOR 

*Or date as agreed upon by the tocor and the contractor. 

Task 4 - Develop charts in Data.gov/EDG format (Task 5 of Contract-level SOW) 

The contractor shall develop a second version of the MSW tables in a format suitable for posting 
on the EDG website (formerly they were posted on the Data.gov website). These are a stand­
alone deliverable. An example of the format is attached below, with the heading "Materials 
Discarded in the U.S. Municipal Waste Stream". In order to improve compatibility for 
interactive platforms such as Data.gov's Socrata platform (http://explore.data.govO, tables should 
have a single header row with explanatory column names. Raw or granular data shall be 
generated and provided in machine-readable formats (e.g., XML, CSV, XLS) and environments. 
Standard metadata, technical documentation, and/or data dictionaries shall be provided. 

Deliverables Due Date 

First draft tables September 5, 2014* 

Final tables One week after receipt of comments from EPA TOCOR 
*Or date as agreed upon by the to cor and the contractor. 

Task 4 template 

Materials Discarded in the u~s. Municipal Waste Stream, 1960 to 2009 (in tons) 

The U.S. Environmental Protection Agency (EPA) has data on the generation and disposal of 
waste in the United States spanning more than 30 years. We use this information to measure the 
success of waste reduction and recycling programs across the country. Om trash, or municipal 
solid waste (MSW), is made up of the things we commonly use and then throw away. These 
materials include items such as packaging, food scraps, grass clippings, sofas, computers, tires, 
and refrigerators. MSW does not include industrial, hazardous, or construction waste. The data 
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on Materials Discarded in the Municipal Waste Stream, 1960 to 2009 provides estimated data in 
tons discarded after recycling and compost recovery for the years, 1960, 1970, 1980, 1990, 2000, 
2005, 2007, 2008, and 2009. In this data set, discards include combustion with energy recovery. 
This data table does not include construction and demolition debris, industrial process wastes, or 
certain other wastes. The "Other" category includes electrolytes in batteries and fluff pulp, feces, 
and urine in disposable diapers. Details may not add to totals due to rounding. 

Materials Discarded in the U.S. Municipal Waste Stream, 1960 to 2009 (in tons) 
Materials 1960 1970 1980 Etc. 

1 Products - Paper and Paperboard 24,910,000 
2 Products - Glass 
3 Products- Metals- Ferrous 
4 Products - Metals - Aluminum 
5 Products - Metals - Other 

Nonferrous 
6 Products- Metals -Total 
7 Products - Plastics 
8 Products - Rubber and Leather 
9 Products- Textiles 
10 Products - Wood 
11 Products- Other 
12 Products- Total Materials 
13 Other Wastes- Food Scraps 
14 Other Wastes- Yard Trimmings 
15 Other Wastes - Miscellaneous 

Inorganic 
16 Other Wastes- Total 
17 Total MSW Discarded- Weight 82,510,000 

Task 5- Source Reduction of Packaging (Task 5 of Contract-level SOW) 

The contractor shall develop a scoping memo of about 3 to 5 pages, describing ways MSW 
packaging has been source reduced over the last 10 to 20 years, with emphasis on the last 10 
years. Quantification of the source reduction is preferred but not required. If directed to by the 
EPA TOCOR, incorporate the estimates into chapter 3 of the full report. 

Deliverables 

First draft SR scoping memo 

Final SR scoping memo 

Due Date 

20 weeks after initial kick-off meeting 

Two weeks after receipt of comments from EPA TOCOR 
on first draft 
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Task 6- Food Waste and Bio-based Products and Chemicals (Task 5 of Contract-level 
SOW) 

Task 6.1- Develop Food Waste Estimates 

Develop estimates for how much MSW food waste was donated, composted, used as animal 
feed, and anaerobically digested (AD) in 2013. Estimates of disposition of AD digestate shall be 
developed. If directed to by the EPA TOCOR, incorporate the estimates into the full report. 

Deliverables Due Date 

First draft estimates memo 16 weeks after initial kick-off meeting 

Final estimates memo Two weeks after receipt of comments from EPA TOCOR 

Task 6.2- Bio-based Products and Chemicals 

Bio-based products and chemicals including cellulosic and biomass related materials are starting 
to be diverted from the waste stream and used in waste-to-energy scenarios. Scope out what 
major types ofbio-based products and chemicals are being used in waste-to-energy scenarios and 
note which ones, if any, are being used for the various categories of renewable fuels including 
Cellulosic Biofuel, Biomass-Based Diesel, Advanced Biofuel, Renewable Fuel and Cellulosic 
Diesel. Quantify amounts if possible. 

Deliverables 

First draft memo 

Final memo 

Due Date 

16 weeks after initial kick-off meeting 

Two weeks after contractor receives comments from EPA 
on first draft memo. 

Task 7 - Electronics Generation and Recovery Methodology (Task 5 of Contract-level 
SOW) 

The current electronics generation and recovery methodology is described in "Municipal Solid 
Waste Generation, Recycling, and Disposal in the United States: Facts and Figures-A 
Methodology Document". This is available on request. The contractor shall update the 
electronics generation and recovery methodology, especially in light of the recently published 
MIT report, "Quantitative Characterization of Domestic and Transboundary Flows of Used 
Electronics: Analysis of Generation, Collection and Export in the United States," by Huabo 
Duan, T. Reed Miller, Jeremy Gregory, and Randolph Kirchain of MIT and Jason Linnell of the 
National Center for Electronics Recycling, December 2013. 

Page 10 of15 



EPW10055/0074 

The contractor shall develop an updated estimate for how much electronics recycling was 
certified versus uncertified in 2013. Incorporate the task 7 information into the full report. 

Deliverables 

First draft memo 

Second draft memo 

Final memo 

Due Date 

8 weeks after initial kick-off meeting 

Two weeks after contractor receives 
comments from EPA on first draft memo 

One week after contractor receives 
comments from EPA on second draft memo 

Task 8 -Economics Scoping Memos (Task 5 of Contract-level SOW) 

At the direction of the EPA TOCOR, key information from subtask 8.1, 8.2, 8.3, 8.4 and/or 8.5 
shall be incorporated into the full report. 

Subtask 8.1 -Historical Charts 

Economic data and economic indicators are important, when considering sustainable materials 
management. Develop a historical chart ofMSW commodity revenues over time and a historical 
chart ofMSW disposal over time. The time span shall be 1960 through 2013, if data is available 
over that time span. 

Deliverables 

First draft memo 

Final memo 

Subtask 8.2 - Indicators 

Due Date 

12 weeks after initial kick-off meeting 

One week after receipt of EPA TOCOR 
comments 

Indicator A is Exploration of export markets on price of selected commodities and their volatility 
and indicator B is Exploration of data regarding supply and demand for the selected commodities 
and how that impacts price, recycling rates, and disposal. These were mentioned in the 
9/17/2013 indicator selection memorandum, which will be supplied if requested. Scope out 
indicators A and B, including (1) name and description of indicator, (2) why the indicator might 
be of interest, (3) data caveats and limitations, including data availability gaps, (4) data 
availability, including cost, location, frequency of publication and available years, and (5) 
highlights from other studies performing similar work. The commodities to be addressed are 
paper, plastic, and metals. 
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Deliverables 

First draft memo 

Final memo 

Due Date 

12 weeks after initial kick-off meeting 

One week after receipt of EPA TOCOR 
comments 

Subtask 8.3 - Materials Processing Scoping Studies 

Scope out availability of data and the appropriate methodology for creating report content 
regarding: 1) gross and net recycling rates ofvarious commodities providing a basis for 
identifying data gaps and recycling system efficiencies, and 2) domestic processing versus 
exports for materials recycling. This has already been done for paper (corrugated containers and 
newspapers); plastic (PET bottles and jars); metal packaging (aluminum and steel cans); and 
scrap tires. The memo "Recovered Materials Processing Scoping Study" (12/20/2013) will be 
supplied on request. The contractor shall perform similar scoping analyses for HDPE plastic 
containers and glass containers. 

Deliverables Due Date 

First draft memo 12 weeks after initial kick-off meeting 

Final memo One week after receipt ofEPA TOCOR 
comments 

Subtask 8.4 -- Update of 12/20/13 Materials Processing Scoping Study 

EPA plans to send out portions of the memo "Recovered Materials Processing Scoping Study 
(12/20/13) to appropriate industry contacts for review. The contractor shall revise the memo 
based on comments forwarded to the contractor by EPA. 

First draft memo 

Final memo 

4 weeks after receipt of comments from 
EPA 

One week after receipt of EPA TO COR 
comments 

Task 8.5 -Analysis of MSW Generation versus PCE and GDP 

Analyze MSW generation versus gross domestic product (GDP) and MSW generation versus 
personal consumer expenditures (PCE). Include a graph in the 2013 fact sheet similar to Figure 9 
in the 2012 fact sheet. Include appropriate text along with the graphs. Use the time span 1960 

through 2013. 
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Deliverables 

First draft memo 

Second draft memo 

Inclusion in 2013 fact sheet 

Due Date 

8 weeks after initial kick-off meeting 

1 week after receipt of comments from EPA 
TO COR 

September 18, 2014* 

*Or date as agreed upon by the tocor and the contractor. 

Task 9 -Construction and Demolition Debris- National Estimates (Task 5 of Contract-level 
SOW) 

The contractor shall estimate how much construction and demolition debris is generated in the 
United States. Estimate how much is recycled and how much is disposed. The contractor shall 
either use a mass balance approach or perform these estimates based on state data. The approach 
shall be decided on, at the kick-off meeting for the project. The analysis shall address traffic 
pavement and steel in roads, bridges, and other infrastructure, and building-related C&D waste 
made up of materials such as concrete, steel, asphalt shingles, gypsum wallboard and plaster, 
wood, and brick and clay tile. The analysis shall be included as an appendix to the Waste 
Characterization Report and key information shall be included in the Fact Sheet. 

Note that EPA has performed two C&D Characterization Reports in the past which should 
provide useful information in performing this task. Links to these are: 
http://www.epa.gov/epawaste/conserve/m/imr/cdrnlpubs/cd-meas.pdf and 
http://www.epa.gov/epawaste/hazardlgeneration/sqg/cd-rpt.pdf 

Additional memos which the contractor might find of assistance include "Construction and 
Demolition (C&D) Materials Scoping Study: C&D Generation and Management Methodology", 
10/10 2012, and "Construction and Demolition (C&D) Materials Scoping Study: Building 
Materials Reuse Centers", 10/5/2012. These are available on request. 

Deliverables 

First draft analysis 

Second draft analysis 

Final analysis 

Due Date 

16 weeks after initial kick-off meeting 

Two weeks after contractor receives 
comments from EPA on first draft analysis 

Two weeks after contractor receives 
comments from EPA on second draft 
analysis 
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Task 10 -Waste Wheel Generation Estimates (Task 5 of Contract-level SOW) 

The waste wheel is a pie chart which estimates waste generated in the United States, by type. 
The types included in the waste wheel are hazardous waste, non-hazardous industrial solid waste, 
municipal solid waste, building-related construction and demolition materials, special wastes, 
and other wastes. Special wastes include cement kiln dust, mining and mineral processing waste, 
crude oil and natural gas waste, and fossil fuel combustion waste. The contractor shall update 
the waste wheel with the most recent data available fro~ EPA. New analysis (other than MSW 
and C&D mentioned above), is not expected. Appropriate explanatory text shall accompany the 
waste wheel. 

The latest version of the waste wheel can be found on page 4 of EPA's internal report, "State of 
the National RCRA Program"-Draft-December 28, 2011, which can be supplied on request. This 
memo shall be an appendix to the Waste characterization report. Waste wheel information shall 
be incorporated into the full report executive summary and the fact sheet. 

Deliverables 

First draft appendix 

Second draft appendix 

Final appendix 

Due Date 

10 weeks after initial kick-off meeting 

Two weeks after contractor receives 
comments from EPA on first draft analysis 

Two weeks after contractor receives 
comments from EPA on second draft 
analysis 

Task 11- Integration of New State Data into Full Report (TaskS of Contract-level SOW) 

The contractor shall develop a method for how to integrate new state data developed under the 
State Data Measurement Sharing Program (SDMSP), into the Full Waste Characterization 
Report. The contractor shall identify any differences in definitions between the SDMSP and the 
historical MSW Characterization Report. 

Describe the integration method in a memo. Refer to the website 
http:/ /www.epa.gov/epawaste/conserve/tools/recmeas/state _ effort.htm for information on the 
SDMSP. 

Deliverables 

First draft memo 

Final memo 

Due Date 

20 weeks after initial kick-off meeting 

2 weeks after receipt ofEPA TOCOR 
comments 
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Task 12- Generating PDF, 50S-Compliant Versions of Existing Memos 

EPA has about fourteen memos, about 5-20 pages in length, in word, with excel graphs and 
figures. There are about 55 tables and 40 figures, total, in these memos. The contractor shall 
convert the memos to PDF, with appropriate tags on the graphics for 508-compliance. The 
contractor shall also convert about 3 excel files ofMSW characterization data from 1960 to 
2012, to 508-compliance. 

Final memos 6 weeks after memos and excel files 
supplied by EPA TOCOR 

Task 13- Transition to a Web-Based Report 

The contractor shall briefly describe how the Waste Characterization Report could be 
transitioned to a web-based report. In this web-based report, individual MSW commodities' 
generation and recycling rates would be posted when available during the year. A yearly report 
would summarize the data, and provide national MSW generation, recycling, and disposal data. 
This shall be described in a memo of 1 0 to 20 pages. 

Deliverables 

First draft memo 

Final memo 

ELECTRONIC DELIVERABLES 

Internet Ready Electronic Files 

Due Date 

20 weeks after initial kick-off meeting 

2 weeks after receipt ofEPA TOCOR 
comments 

The contractor shall provide the deliverables in pdf and in Internet-ready format. Final 
deliverables shall comply with the standards, guidelines and processes in the EPA Web guide at 
http:/ /www.epa.gov/webguide. 

Final deliverables shall comply with the accessibility standards developed under Section 508 of 
the Americans with Disabilities Act (http://www.section508.gov) 

At the completion of this task order, the contractor shall return all program-related materials that 
the contractor possesses, that belong to EPA. The contractor shall also provide a copy of source 
spreadsheets used to compile and create the waste characterization fact sheet and tables and 
charts. 
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TASK ORDER 
Waste Characterization and Related Tasks 

BACKGROUND 

The Office of Resource Conservation and Recovery (ORCR) is working to support 
advances in the integrated management of wastes. As part ofthis effort, we need to characterize 
municipal solid waste (MSW) generation and management and also broaden our focus to wastes 
in general. 

In the past, EPA has developed several reports on the Characterization ofMunicipal Solid 
Waste in the United States. The most recent full report in this series is named "Municipal Solid 
Waste in the United States: 2011 Facts and Figures." It contains an executive summary and the 
full report. The most recent fact sheet is named "Municipal Solid Waste Generation, Recycling, 
and Disposal in the United States: Facts and Figures for 2012." 

The purpose of this task order is to develop the full report, "Waste in the United States: 
2013 Facts and Figures". The contractor shall present the data in tables, writing it up in 3 
chapters, an executive summary, and appropriate appendices, table of contents, list of figures, 
and references. A fact sheet shall also be developed, based on 2013 data. The full report 
developed for the year 2011 shall be used as a starting point for the 2013 full report. The fact 
sheet for 2012 shall be used as a starting point for the 2013 fact sheet. In addition, information 
on waste beyond municipal solid waste (MSW) shall be included in the full report and the fact 
sheet and the design shall differ (see Tasks 3, 9, and 1 0). Previous full reports and fact sheets are 
available at http://www.epa.gov/epawaste/nonhaz/municipal/msw99.htm 

The Waste Characterization Report shall analyze the composition and amounts of 
America's MSW, and include how those materials are recycled, incinerated and landfilled. The 
methodology used shall be a "top-down" materials flow approach to estimate the size of the 
waste stream. Data shall be gathered from a wide variety of public and private sources, such as 
the Department of Commerce, the Census Bureau, and trade associations. 

All data collection, assessment and quality issues associated with this task order shall 
adhere to EPA data quality guidance and requirements, as established in CIO 2105, EPA Quality 
Manual CIO 2105-P-01-0, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/guality/ga docs.html As part of the monthly progress reports for this task 
order, the contractor shall provide a summary of all data quality activities conducted during each 
month. The data gathered shall be the most recent data available. · 

Performance under this task order requires the contractor to develop deliverables that are 
considered by EPA to be "Communications Products". The contractor shall develop 
Communications Products in accordance with EPA 's Policy and Implementation Guide for 
Communications Product Development and Approval found here: 
http://www.epa.gov/productreview/guide/index.html. Additionally, if Communications Products · 
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require the use of EPA graphics, logos, or other identifiable materials, the Communications 
Products are further subject to the standards in EPA's Visual and Product Standards Graphics 
Manual found here: http:l/wedcor.cor.epa.gov/pagesffiMNisualldentitv-6-19-07 .pdf. 

If this task order requires use ofRCRA Confidential Business Information (CBI), the contractor 
and contractor employees shall abide by all RCRA CBI requirements at 40 CFR Part 2, Subpart 
B, including 40 CFR 2.305(h)(2), incorporating by reference 40CFR2.301(h)(2), as well as 40 
CFR 260.2, 270.12, and 270.115, and requirements and stipulations found in the RCRA CBI 
Security Manual. The contractor shall identify in the work plan budget all estimated costs for 
dealing with CBI requirements per the contract. CBI is potentially included only in Tasks 1 and 
2. 

NOTE: Contractor personnel attending meetings and working in other situations where their 
status is not obvious to third parties must be required to identify themselves as such to avoid 
creating the impression in the minds of members of the public that they are Government officials. 

PURPOSE OF TASK ORDER 

The purpose of this task order is to develop characterization data on MSW Source 
Reduction, Recycling, Generation, and Disposal for 2013 and perform several related tasks. 
Specific objectives include: 

(1) Update estimates of the materials and products in MSW for 2013. 

(2) Develop the 2013 versions of all the charts, tables and figures provided in chapter 2 and 3 of 
the full2011 report, as slightly modified in the 2012 Tables and Figures. 

(3) Prepare the 2013 executive summary and full report, including waste beyond MSW. 

(4) Prepare the Fact Sheet, "Waste Generation, Recycling, and Disposal in the United States: 
Facts and Figures for 2013," based in part on the similar document, "Municipal Solid Waste 
Generation, Recycling, and Disposal in the United States: Facts and Figures for 2012." 

(5) Re-design the full report and fact sheet. 

(6) Develop charts in data.gov/EDG format. 

(7) Source reduction of packaging. 

(8) Food waste estimates. 

(9) Electronics generation and recovery methodology 

(1 0) Economics scoping memos 
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( 11) Construction and demolition debris 

(12) Waste wheel generation estimates 

(13) Integration of new state data into full report 

(14) 508-compliant versions of memos 

(15) Transition to a web-based report 

The work to be completed and the schedule of deliverables are included in the tasks and subtasks 
detailed below. 

Task 1 -Develop 2013 Data on MSW Source Reduction, Recycling, Generation, and 
Disposal (Task 5 of Contract-level SOW) 

The contractor shall prepare figures and tables that present the 2013 MSW data, to be 
presented in the 2013 fact sheet and the 2013 full report. 

For this task order, MSW generation shall be characterized by the material flows 
methodology, a materials balance approach. This methodology was developed by EPA in the 
mid-1970's, and has been used in an early series of characterization reports in that decade and 
later in the 1980's and 1990's. Through these reports, a more-than 30-year data series on products 
and materials has been developed. The data for these reports consists of publicly available 
information from the U.S. Department of Commerce, trade associations, and similar sources. 

As has been done in previous reports, estimated generation ofMSW shall be based on 
adjusted production data for the products identified as municipal solid waste. Management of 
MSW through recycling, composting, combustion, and landfilling shall be estimated through 
literature searches and other published data on materials recovery, and numbers of combustion 
facilities. MSW combustion facilities shall be broken down by type, with numbers of 
combustion facilities, and number of conversion facilities, such as pyrolysis and gasification, also 
provided. 

Subtask 1.1 -Update Estimates of Materials and Products in MSW for 2013 

The contractor shall update the estimates of the materials and products in municipal solid 
waste for 2013. The methodology used to update these estimates shall be based on the EPA­
approved methodology used in the previous characterization reports, their corresponding 
executive summaries, and the 2012 fact sheet, that can be found at 
http:/ /www.epa.gov /epawaste/nonhaz/municipal/msw99 .htm 

The deliverable shall be the tables and charts similar to those in Chapter 2 and 3 of the 
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"Municipal Solid Waste in the United States: 2011 Facts and Figures." These were slightly 
modified in "Tables and Figures for 2012", available at the website mentioned above. There are 
approximately 40 such tables and charts. Also included, shall be a 2-4 page progress report on 
the update of the materials and product estimates. The progress report shall include a 
description of key methodological issues and how they are proposed to be addressed. 

Deliverables 

Chapter 2 and 3 Tables and Charts 
Progress Report 

Due Date 

completed 
February 13, 2015 

Subtask 1.2- Draft 2013 Executive Summary Report, based on data developed for Subtask 
1.1 

The contractor shall write the executive summary (ES) for "Waste Characterization in the 
United States: 2013 Facts and Figures", based on data developed for Task 1.1. The executive 
summary for the 2011 waste characterization report shall be used as a starting point for the 2013 
ES. The 2013 ES may differ in style (see Task 3) and may also include waste beyond MSW, in 
particular, C&D debris and the waste wheel (see Tasks 9 and 1 0). 

Deliverables 

First draft ES for 2013 

Second draft ES for 2013 

Due Date 

March 9, 2015 

One week after receipt of comments from EPA 
TO COR 

Subtask 1.3- Draft 2013 Full Report, based on data developed for task 1.1 

The contractor shall write the full report for "Waste Characterization in the United States: 
2013 Facts and Figures," based on data developed for Task 1.1. The contractor shall provide a 
written rationale for any significant data changes. The contractor shall provide additional detail 
regarding the generation and recovery of food scraps and yard trimmings. The report may differ 
in style (see Task 3) and the appendices may include waste beyond MSW, in particular, C&D 
debris and the waste wheel (see Tasks 9 and 1 0). 

Deliverables 

First draft report for 2013 

Revised draft report for 2013 

2nd revised draft report for 2013 

Due Date 

March 9, 2015 

One week after receipt of comments from EPA 
TOCOR 

One week after receipt of comments from EPA 
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Final report for 2013 

TO COR 

One week after receipt of comments from EPA 
TOCOR 

Task 2- Develop Fact Sheet for 2013 Data (Task 4 of Contract-level SOW) 

The contractor shall develop a 2013 fact sheet, (FS) using "Municipal Solid Waste 
Generation, Recycling, and Disposal in the United States: Facts and Figures for 2012" as a 
starting point. This fact sheet shall contain benefits numbers from the WARM model, similar to 
the 2012 fact sheet. The EPA TOCOR shall provide the benefits numbers to the contractor. The 
fact sheet may differ in style (see Task 3) and may include waste beyond MSW, in particular, 
C&D debris and the waste wheel (Tasks 9 and 1 0). The contractor shall also provide the excel 
versions of the figures· from the fact sheet to EPA. 

Delivcrables 

First draft FS for 2013 

Revised draft FS for 2013 

2nd draft FS for 2013 

3rd draft FS for 2013 

Final FS for 2013 

Excel figures for 2013 

Due Date 

February 27,2015 

One week after receipt of 
comments from EPA TOCOR 

One week after receipt of comments 
from EPA TOCOR 

One week after receipt of comments from 
EPATOCOR 

One week after receipt of 
comments from EPA TOCOR 

One week after EPA TOCOR receives 
Final FS 

Task 3 - Re-design of the full report and fact sheet (Task x of Contract-level SOW) 

The contractor shall re-design the fact sheet so it has a new look. The fact sheet shall be in full 
color. This new look shall coordinate with the design of the full report. The full report shall 
include some 3-D pie charts, more pie charts and graphs in color, and an attractive cover. 

Deliverables Due Date 
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Example first page of re-designed fact sheet 
and cover of full report 

Completed 

2"d draft first page of re-designed fact sheet 
and cover of full report 

One week after receipt of comments from 
EPATOCOR . 

Task 4 -Develop charts in Data.gov/EDG format (Task 5 of Contract-level SOW) 

The contractor shall develop a second version of the MSW tables in a format suitable for posting 
on the EDG website (formerly they were posted on the Data.gov website). These are a stand­
alone deliverable. An example of the format is attached below, with the heading "Materials 
Discarded in the U.S. Municipal Waste Stream". In order to improve compatibility for 
interactive platforms such as Data.gov's Socrata platform (http://explore.data.govD, tables should 
have a single header row with explanatory column names. Raw or granular data shall be 
generated and provided in machine-readable formats (e.g., XML, CSV, XLS) and environments. 
Standard metadata, technical documentation, and/or data dictionaries shall be provided. 

· Deliverables Due Date 

First draft tables March 13,2015 

Final tables One week after receipt of comments from EPA TOCOR 

Task 4 template 

Materials Discarded in the U.S. Municipal Waste Stream, 1960 to 2009 (in tons) 

The U.S. Environmental Protection Agency (EPA) has data on the generation and disposal of 
waste in the United States spanning more than 30 years. We use this information to measure the 
success of waste reduction and recycling programs across the country. Our trash, or municipal 
solid waste (MSW), is made up of the things we commonly use and then throw away. These 
materials include items such as packaging, food scraps, grass clippings, sofas, computers, tires, 
and refrigerators. MSW does not include industrial, hazardous, or construction waste. The data 
on Materials Discarded in the Municipal Waste Stream, 1960 to 2009 provides estimated data in 
tons discarded after recycling and compost recovery for the years, 1960, 1970, 1980, 1990, 2000, · 
2005, 2007, 2008, and 2009. In this data set, discards include combustion with energy recovery. 
This data table does not include construction and demolition debris, industrial process wastes, or 
certain other wastes. The "Other" category includes electrolytes in batteries and fluff pulp, feces, 
and urine in disposable diapers. Details may not add to totals due to rounding. 

Materials Discarded in the U.S. Municipal Waste Stream, 1960 to 2009_(in tons) 
I Materials 11960 11970 11980 I Etc. 

I I Products - Paper and Paperboard I 24,91 o,ooo I I I 
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2 Products- Glass 
3 Products - Metals - Ferrous 
4 Products -Metals - Aluminum 
5 Products- Metals - Other 

Nonferrous 
6 Products- Metals-Total 
7 Products - Plastics 
8 Products - Rubber and Leather 
9 Products- Textiles 
10 Products- Wood 
11 Products- Other 
12 Products- Total Materials 
13 Other Wastes- Food Scraps 
14 Other Wastes- Yard Trimmings 
15 Other Wastes- Miscellaneous 

Inorganic 
16 Other Wastes- Total 
17 Total MSW Discarded- Weight 82,510,000 

Task 5 -Source Reduction of Packaging (Task 5 of Contract-level SOW) 

The contractor shall develop a scoping memo of about 3 to 5 pages, describing ways MSW 
packaging has been source reduced over the last I 0 to 20 years, with emphasis on the last 1 0 
years. Quantification of the source reduction is preferred but not required. If directed to by the 
EPA TOCOR, incorporate the estimates into chapter 3 ofthe full report. 

Deliverables 

First draft SR scoping memo 

Final SR scoping memo 

Due Date 

Completed 

Two weeks after receipt of comments from EPA TOCOR 
on first draft 

Task 6- Food Waste and Bio-based Products and Chemicals (Task 5 of Contract-level 
SOW) 

Task 6.1 -Develop Food Waste Estimates 

Develop estimates for how much MSW food waste was donated, com posted, used as animal 
feed, and anaerobically digested (AD) in 2013. Estimates of disposition of AD digestate shall be 
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developed. If directed to by the EPA TOCOR, incorporate the estimates into the full report. 

Deliverables Due Date 

First draft estimates memo Completed 

Final estimates memo Two weeks after receipt of comments from EPA TOCOR 

Task 6.2 - Bio-based Products and Chemicals 

Bio-based products and chemicals including cellulosic and biomass related materials are starting 
to be diverted from the waste stream and used in waste-to-energy scenarios. Scope out what 
major types ofbio-based products and chemicals are being used in waste-to-energy scenarios and 
note which ones, if any, are being used for the various categories of renewable fuels including 
Cellulosic Biofuel, Biomass-Based Diesel, Advanced Biofuel, Renewable Fuel and Cellulosic 
Diesel. Quantify amounts if possible. 

Deliverables 

First draft memo 

Final memo 

Due Date 

Completed 

Two weeks after contractor receives comments from EPA 
on first draft memo. 

Task 7- Electronics Generation and Recovery Methodology (Task 5 of Contract-level 
SOW) . 

The current electronics generation and recovery methodology is described in "Municipal Solid 
Waste Generation, Recycling, and Disposal in the United States: Facts and Figures-A 
Methodology Document". This is available on request. The contractor shall update the 
electronics generation and recovery methodology, especially in light of the recently published 
MIT report, "Quantitative Characterization of Domestic and Transboundary Flows ofUsed 
Electronics: Analysis of Generation, Collection and Export in the United States," by Huabo 

. Duan, T. Reed Miller, Jeremy Gregory, and Randolph Kirchain of MIT and Jason Linnell of the 
National Center for Electronics Recycling, December 2013. 

The contractor shall develop an updated estimate for how much electronics recycling was 
certified versus uncertified in 2013. Incorporate the task 7 information into the full report. 

Deliverables Due Date 

First draft memo February 3, 2015 
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Second draft memo 

Final memo 

Two weeks after contractor receives 
comments from EPA on first draft memo 

One week after contractor receives 
comments from EPA on second draft memo 

Task 8- Economics Scoping Memos (Task 5 of Contract-level SOW) 

At the direction ofthe EPA TOCOR, key information from subtask 8.1 and 8.5 shall be 
incorporated into the fact sheet and the executive summary of the full report. 

Subtask 8.1 -Historical Charts 

Economic data and economic indicators are important, when considering sustainable materials 
management. Develop a historical chart ofMSW commodity revenues over time and a historical 
chart ofMSW disposal over time. The time span shall be 1960 through 2013, if data is available 
over that time span. 

Deliverables 

First draft memo 

Final memo 

Subtask 8.2- Indicators 

Due Date 

Completed 

One week after receipt of EPA TOCOR 
comments 

Indicator A is Exploration of export markets on price of selected commodities and their volatility 
and indicator B is Exploration of data regarding supply and demand for the selected commodities 
and how that impacts price, recycling rates, and disposal. These were mentioned in the 
9/17/2013 indicator selection memorandum, which will be supplied if requested. Scope out 
indicators A and B, including (1) name and description ofindicator, (2) why the indicator might 
be of interest, (3) data caveats and limitations, including data availability gaps, (4) data 
availability, including cost, location, frequency of publication and available years, and (5) 
highlights from other studies performing similar work. The commodities to be addressed are 
paper, plastic, and metals. 

Deliverables Due Date 

First draft memo Completed 
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Final memo One week after receipt of EPA TOCOR 

comments 

Subtask 8.3- Materials Processing Scoping Studies 

Scope out availability of data and the appropriate methodology for creating report content 
regarding: 1) gross and net recycling rates of various commodities providing a basis for 
identifying data gaps and recycling system efficiencies, and 2) domestic processing versus 
exports for materials recycling. This has already been done for paper (corrugated containers and 
newspapers); plastic (PET bottles and jars); metal packaging (aluminum and steel cans); and 
scrap tires. The memo "Recovered Materials Processing Scoping Study" (12/20/2013) will be 
supplied on request. The contractor shall perform similar scoping analyses for HOPE plastic 
containers and glass containers. 

Deliverablcs 

First draft memo 

Final memo 

Due Date 

Completed 

One week after receipt of EPA TOCOR 
comments 

Subtask 8.4 - Update of 12/20/13 Materials Processing Scoping Study 

EPA plans to send out portions of the memo "Recovered Materials Processing Scoping Study 
(12/20/13) to appropriate industry contacts for review. The contractor shall revise the memo 
based on comments forwarded to the contractor by EPA. 

First draft memo 

Final memo 

May 1, 2015 (4 weeks after receipt of 
comments from EPA) 

One week after receipt of EPA TOCOR 
comments 

Task 8.5- Analysis of MSW Generation versus PCE and GDP 

Analyze MSW generation versus gross domestic product (GOP) and MSW generation versus 
personal consumer expenditures (PCE). Include a graph in the 2013 fact sheet similar to Figure 9 
in the 2012 fact sheet. Include appropriate text along with the graphs. Use the time span 1960 
through 2013. 

Deliverables 

First draft memo 

Due Date 

February 6, 2015 
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Second draft memo 

Inclusion in 2013 fact sheet 

1 week after receipt of comments from EPA 
TO COR 

February 10,2015 

Task 9- Construction and Demolition Debris- National Estimates (Task 5 of Contract-level 
SOW) 

The contractor shall estimate how much construction and demolition debris is generated in the 
United States. Estimate how much is recycled and how much is disposed. The contractor shall 
either use a mass balance approach or perform these estimates based on state data. The approach 
shall be decided on, at the kick-off meeting for the project. The analysis shall address traffic 
pavement and steel in roads, bridges, and other infrastructure, and building-related C&D waste 
made up of materials such as concrete, steel, asphalt shingles, gypsum wallboard and plaster, 
wood, and brick and clay tile. The analysis shall be included as an appendix to the Waste 
Characterization Report and key information shall be included in the Fact Sheet and the 
Executive Summary to the full report. 

Note that EPA has performed two C&D Characterization Reports in the past which should 
provide useful information in performing this task. Links to these are: 
http://www.epa.gov/epawaste/conserve/rrr/imr/cdm/pubs/cd-meas.pdf and 
http://www.epa.gov/epawastelhazard/generation/sqg/cd-rpt.pdf 

Additional memos which the contractor might find of assistance include "Construction and 
Demolition (C&D) Materials Scoping Study: C&D Generation and Management Methodology", 
10110 2012, and "Construction and Demolition (C&D) Materials Scoping Study: Building 
Materials Reuse Centers", 10/5/2012. These are available on request. 

Deliverables 

First draft analysis 

Second draft analysis 

Final analysis 

Due Date 

February 10,2015 

Two weeks after contractor receives 
comments from EPA on first draft analysis 

Two weeks after contractor receives 
comments from EPA on second draft 
analysis 
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Task 10- Waste Wheel Generation Estimates (Task 5 of Contract-level SOW) 

The waste wheel is a pie chart which estimates waste generated in the United States, by type. 
The types included in the waste wheel are hazardous waste, non-hazardous industrial solid waste, 
municipal solid waste, building-related construction and demolition materials, special wastes, 
and other wastes. Special wastes include cement kiln dust, mining and mineral processing waste, 
crude oil and natural gas waste, and fossil fuel combustion waste. The contractor shall update 
the waste wheel with the most recent data available from EPA. New analysis (other than MSW 
and C&D mentioned above), is not expected. Appropriate explanatory text shall accompany the 
waste wheel. 

The latest version of the waste wheel can be found on page 4 of EPA's internal report, "State of 
the National RCRA Program"-Draft-December 28,2011, which can be supplied on request. This 
memo shall be an appendix to the Waste characterization report. Waste wheel information shall 
be incorporated into the full report executive summary and the fact sheet. 

Deliverables 

First draft appendix 

Second draft appendix 

Final appendix 

Due Date 

February 17, 2015 

Two weeks after contractor receives 
comments from EPA on first draft analysis 

Two weeks after contractor receives 
comments from EPA on second draft 
analysis 

Task 11 -Integration of New State Data into Full Report (Task 5 of Contract-level SOW) 

The contractor shall develop a method for how to integrate new state data developed under the 
State Data Measurement Sharing Program (SDMSP), into the Full Waste Characterization 
Report. The contractor shall identify any differences in definitions between the SDMSP and the 
historical MSW Characterization Report. 

Describe the integration method in a memo. Refer to the website 
http://www.epa.gov/epawaste/conserve/tools/recmeas/state _ effort.htm for information on the 
SDMSP. 

Deliverables 

First draft memo 

Final memo 

Due Date 

March 4, 2015 

2 weeks after receipt of EPA TOCOR 
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comments 

Task 12- Generating PDF, 50S-Compliant Versions of Existing Memos 

EPA has about fourteen memos, about 5-20 pages in length, in word, with excel graphs and 
figures. There are about 55 tables and 40 figures, total, in these memos. The contractor shall 
convert the memos to PDF, with appropriate tags on the graphics for 508-compliance. The 
contractor shall also convert about 3 excel files ofMSW characterization data from 1960 to 
2012, to 508-compliance. 

Final memos Completed 

Task 13- Transition to a Web-Based Report 

The contractor shall briefly describe how the Waste Characterization Report could be 
transitioned to a web-based report. In this web-based report, individual MSW commodities' 
generation and recycling rates would be posted when available during the year. A yearly report 
would summarize the data, and provide national MSW generation, recycling, and disposal data. 
This shall be described in a memo of 10 to 20 pages. 

Delivcrables 

First draft memo 

Final memo 

ELECTRONIC DELIVERABLES 

Internet Ready Electronic Files 

Due Date 

Completed· 

2 weeks after receipt of EPA TOCOR 
comments 

The contractor shall provide the deliverables in pdf and in Internet-ready format. Final 
deliverables shall comply with the standards, guidelines and processes in the EPA Web guide at 
http://www.epa.gov/webguide. 

Final deliverables shall comply with the accessibility standards developed under Section 508 of 
the Americans with Disabilities Act (http://www.section508.gov) 

At the completion of this task order, the contractor shall return all program-related materials that 
the contractor possesses, that belong to EPA. The contractor shall also provide a copy of source 
spreadsheets used to compile and create the waste characterization fact sheet and tables and 
charts. 
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Background 

Waste Characterization and Related Tasks 
Contract No. EP-W-10-055, TO #74 

February 20, 2015 

The Resource Conservation and Sustainability Division (RCSD) is working to support advances in the 

integrated management of municipal solid wastes (MSVV). As part of this effort, we need to characterize 
MSVV generation and management. 

In the past, EPA has developed several reports on the Characterization of Municipal Solid VVaste in the 

United States. The most recent full report in this series is named "Municipal Solid waste in the United 

States: 2011 Facts and Figures." It contains an executive summary and the full report. The most recent 

fact sheet is named "Municipal Solid VVaste Generation, Recycling, and Disposal in the United States: 

Facts and Figures for 2012. 

Scope of Work 

The purpose of this task order amendment is to develop updated volume-to-weight conversion factors. 

These are needed when working with the numbers in the VVaste Characterization report. The most 
recent volume-to-weight conversion factors were published in 1997 as appendix B in EPA's document, 

"Measuring Recycling: A Guide for State and Local Governments". See 

(http://www.epa.gov/solidwaste/conserve/tools/recmeas/index.htm) A pdf of the 1997 volume-to­

weight conversion factors is provided along with this amendment. See Task 14, below. This amendment 

also provides changes to Task 10. See Task 10, below. This revision to the statement of work amends 

Tasks 10 and 14 only. 

Task 10 

The purpose ofTask 10 is to develop waste wheel generation estimates. The waste wheel is a pie chart 

which estimates waste generated in the United States, by type. The existing task order says, "The 

contractor shall update the waste wheel with the most recent data available from EPA". EPA, however 

does not have the data ready to provide, and won't have it ready within the period of performance of 

Task Order 74. EPA therefore instructs the contractor to stop work on Task 10. 

Task 14 

The contractor shall update the volume-to-weight conversion factors found in appendix B in EPA's 

document, "Measuring Recycling: A Guide for State and Local Governments". Specifically, numbers 

shall be updated for food, glass, lead-acid batteries, metals, paper, plastic, textiles, tires, wood, yard 

trimmings, furnishings, and municipal solid waste as a whole. References shall be provided. This shall 

be suitable for inclusion as an appendix to future Characterization Reports (not the 2013 report being 
completed now). It shall also be suitable as a stand-alone memo. It shall be provided in a SOB­

compliant form. 
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Oellverables 

First draft volume-to-weight conversion factors 

Final volume-to-weight conversion factors 

Due Date 

5 weeks after receipt of task order modification 

2 weeks after receipt of EPA comments on the 
first draft volume-to-weight conversion factors 
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Deliverable Schedule, as of May 19, 2015 

The Waste Characterization fact sheet, full report, and seeping memos are undergoing additional 

discussion and sequential review by management within EPA, therefore we need to add time for this to 
occur. The entire fact sheet, tables and figures, and full report must be completed, in order to have 
value to the government. likewise, tasks 3-14 must be completed, in order to have value to the 
government. 

Name of Deliverable Current Schedule for New Requested Due Date for 
Final Final 

Tables and Charts (Task 1.1) 1/28/2015 completed 
Executive Summary and Full Report 4/20/2015 7/10/2015 
(Tasks 1.2 and 1.3) 

Fact Sheet (Task 2) 4/20/2015 7/10/2015 
Re-design (Task 3) completed completed 
Data.gov/EDG charts (Task 4) 3/27/2015 completed 
Source reduction of packaging seeping 2/23/2015 completed 
memo (Task 5) 

Food waste seeping memo (Task 6.1) 2/23/2015 completed 
Bio-based seeping memo (Task 6.2) 2/23/2015 completed 
Electronics seeping memo (Task 7) 3/2/2015 5/19/2015 
Historical charts seeping memo (Task 2/23/2015 completed 
8.1) 

Indicators seeping memo (Task 8.2) 2/23/2015 completed 

Materials Processing Seeping Memo 2/23/2015 completed 
on new materials (Task 8.3) 

Update of 12/20/2013 materials 5/29/2015 completed (stop work) 
processing seeping memo (Task 8.4) 

PCE seeping memo (Task 8.5) 2/10/2015 completed 

C&D seeping memo (Task 9) 3/9/2015 5/19/2015 
Waste wheel seeping memo (Task 10) 3/9/2015 completed (stop work) 

State data seeping memo (Task 11) 4/1/2015 5/29/15 (stop work after draft 1 
is made 508 compliant, if 508 
compliance is requested) 

SOB-compliant versions of pre-existing completed completed 
memos (Task 12) 

Transition to a web-based report 2/17/2015 completed (stop work after 
seeping memo (Task 13) draft 1) 

Volume-to-Weight conversion table 5/15/15 completed (stop work after 
(Task 14) draft 1) 


